

**ADDENDUM No. 2**  
**September 15, 2015**

**VILLAGE OF CHESANING**

**2015 VILLAGE OF CHESANING PAVING PROJECTS**  
**4020-15-0031**

The following changes, additions, and/or clarifications to the Contract Documents shall be incorporated in said documents and shall be allowed for in the unit price bid by the Contractor such that the unit prices indicated in the Bid Form shall represent the conditions as set forth in the Contract Documents and this addendum. The bidder shall acknowledge the receipt of this addendum on the BID FORM, Section 00 41 00, Page 1, of the Bid Form.

Refer to [http://tools.ohm-advisors.com/bidlist/bidlist\\_project\\_display.cfm](http://tools.ohm-advisors.com/bidlist/bidlist_project_display.cfm) for addendum, bid tab and plan holders list information.

This Addendum contains 1 page.

The following drawings are being reissued:

None

Total Number of Reissued Sheets: None

The following Project Manual Sections are being reissued:

None

**ADDITIONS AND CHANGES TO THE BIDDING REQUIREMENTS**

1. The Contract does not include provisions for requiring American Iron and Steel on USDA Rural Development Projects.
2. Davis Bacon wage rates DO NOT apply to this project, which is using USDA Rural Development Funding.
3. The Opinion of Probable Cost is estimated at: \$2,073,000.
4. A question was posed on the completion date of Line Street (mill and resurface). The completion date for Line Street is 11/13/15 as the Village has received grant funding through the MDEQ for utilizing Ground Rubber Tire HMA Mix and requires completion by this deadline to meet funding obligation.