



ADDENDUM NO. 1

DATE: September 12, 2018
PROJECT: Wabash Slope Stabilization
OWNER: City of Milan
BID DATE: Tuesday, September 18, 2018 at 10:00 am

The following shall be incorporated into the Contract Documents dated 8/30/2018.

Engineer's Responses to Bidder Questions

Will the closure and detouring of Wabash street be allowed for construction?

Contractors to bid as two-way traffic with flagmen as proposed.
Engineer/Owner will investigate budget and feasibility for one lane closure/detour as necessary.

Has any contact been initiated concerning the overhead utilities over the work area, and if so are they scheduled to be relocated?

Utility companies have been notified and no utilities are scheduled to be relocated.

What type of decorative stone mulch?

Engineer recommends 1"- 3" varying multi-color river rock. Contractor to submit samples for Engineer and Owner to approve.

Schedule for substantial completion by December 15

Contractor to bid as schedule is proposed. Any modifications to schedule pending approval by Engineer and Owner.

In Article 7 of the bid form, item F. is requesting a Contractors License No., please explain what License is required for the project.

Article 7 has been omitted from the bid book.

End of Addendum No. 1