



ADDENDUM NO. 1

DATE: January 9, 2018

PROJECT: Genesee County Parks – Bluebell Park Beach Barrier Free Beach Access

OWNER: Genesee County

BID DATE: Tuesday, January 16, 2018 at 2:00 PM

The following shall be incorporated into the Contract Documents dated **9 JANUARY 2018**.

GENERAL

The pre-bid conference was mandatory. The attendee list is attached.

Drawings and bid documents may either be downloaded for free, or purchased at the Genesee County Purchasing Department or OHM for a fee as described in the advertisement.

DEQ Permit has been received.

Contractor required to obtain soil erosion permit.

Platform material must be recyclable.

Genesee County Parks and Recreation will be conducting the inspections of the project.

Contractor is responsible for layout.

Bids are due **Tuesday, January 16, 2018 at 2:00 PM to Genesee County Purchasing**.

Expect contract award by January 30, 2018.

Genesee County Parks mentioned that the soils are heavy clay and during wet periods it is difficult to work in and ruts easily. Trucks will be allowed to drive on the concrete surfaces as directed by Genesee County.

Work substantially completed by June 30, 2018. Closeout date is September 15, 2018.

The beach area will be open after the Memorial Day Holiday. Contractor will be required to allow access to the restrooms and playground.

PROJECT MANUAL

Standard Genesee County Contract is included in contract documents and will need to be completed at time of award.

Contractor required to furnish insurance certificate with minimum coverages met as stipulated in the contract.

5% Bid Bond is needed at time of bid date

DRAWINGS

Silt fence is shown on the plans and needs to be trenched in.

Contractor required to tap into the two existing storm sewer manholes for proposed trench drain outlets.

Transfer station is to be off the end of the main walkway, NOT off to the side.

End of Addendum No. 1

