



## **ADDENDUM NO. 1**

**DATE:** August 8, 2017

**PROJECT:** Genesee County Parks – Bluebell Park Beach Barrier Free Beach Access

**OWNER:** Genesee County

**BID DATE:** Tuesday, August 21, 2017 at 2:00 PM

The following shall be incorporated into the Contract Documents dated **9 JUNE 2017**.

### **GENERAL**

---

The mandatory prebid meeting attendee list is attached.

DEQ Permit has been received.

Contractor required to obtain soil erosion permit.

Platform material must be recyclable.

Genesee County Parks and Recreation will be conducting the inspections of the project.

Contractor is responsible for layout.

Expect contract award by August 24, 2017.

Genesee County Parks mentioned that the soils are heavy clay and during wet periods it is difficult to work in and ruts easily. Trucks will be allowed to drive on the concrete surfaces as directed by Genesee County.

The beach area will be closed after the Labor Day Holiday. Contractor will be required to allow access to the restrooms and playground.

### **PROJECT MANUAL**

---

Standard Genesee County Contract is included in contract documents and will need to be completed at time of award.

Contractor required to furnish insurance certificate with minimum coverages met as stipulated in the contract.

5% Bid Bond is needed at time of bid date

### **DRAWINGS**

---

Silt fence is shown on the plans and needs to be trenched in

Contractor required to tap into the two existing storm sewer manholes for proposed trench drain outlets.

**End of Addendum No. 1**

