

**ADDENDUM No. 1  
September 14, 2018**

**2018 Pine Tree Pump Station Rehabilitation  
Orion Township  
OHM Job No. 0121-18-0001**

The following changes, additions, and/or clarifications to the Contract Documents shall be incorporated in said documents and shall be allowed for in the bid by the Contractor such that the lump sum price indicated in the Bid Form shall represent the conditions as set forth in the Contract Documents and this addendum.

**The bidder shall acknowledge the receipt of this addendum on page BF-1 of the Bid Form and shall staple this addendum into the Contract Book.**

This Addendum contains 2 page(s).

**SPECIFIC CLARIFICATIONS AND QUESTIONS TO THE SPECIFICATIONS AND PLANS**

1. Clarifications

- A. Supplementary Instructions to Bidders, Section A. Time of Completion & Construction Schedule – paragraph 3 indicates an anticipated construction start date of September 2018. In accordance with the progress schedule provided, the anticipated start date shall be replaced with October 2018.

2. Questions

Question 1: What is the estimated construction cost?

*Answer: The engineer's estimate is \$320,000.*

Question 2: Is there a pre-bid meeting?

*Answer: There will not be a pre-bid meeting for this project.*

**ACKNOWLEDGEMENT of RECEIPT OF ADDENDUM**

**ATTENTION:**

Please complete this form and return immediately by email to Orchard, Hiltz & McCliment, Inc. at [steven.siklich@ohm-advisors.com](mailto:steven.siklich@ohm-advisors.com).

Our firm: \_\_\_\_\_

has received from Orchard, Hiltz, & McCliment, Inc.

Addendum No. 1 for: **2018 Pine Tree Pump Station Rehabilitation**  
**Orion Township**  
**OHM Job No. 0121-18-0001**

Today, \_\_\_\_\_ (date) at \_\_\_\_\_ (time) a.m. / p.m. (circle one)

Signature of receiver: \_\_\_\_\_

Printed name of receiver: \_\_\_\_\_

Company name: \_\_\_\_\_

**End of Addendum No. 1**