

**Marquette Area Public Schools
High School Parking Lot Improvements
BID TABULATION SHEET
December 5, 2018**

Contractor	BOND	IRAN DISCLOSURE	FAMILIAL DISCLOSURE	ADDENDUM 1	ADDENDUM 2	ADDENDUM 3	BASE BID AREA 1	COMPLETION DATE	BASE BID AREA 2	COMPLETION DATE	BASE BID AREA 3	COMPLETION DATE	BASE BID TOTAL PROJECT AREAS	COMPLETION DATE	Testing Subcontractor	Electrical Subcontractor	Concrete Subcontractor	Comments
A. Lindberg & Sons	x	x	x	x	x	x	\$1,528,789.00	Aug. 30, 2019	\$789,349.00	Aug. 29, 2020	\$484,772.00	Aug. 29, 2020	\$2,668,436.00	Aug. 29, 2020	Coleman	Wright	Arrow	
Bacco Construction	x	x	x	x	x	x							\$1,995,000.00	Aug. 29, 2019	Coleman	Wright	G & J	
Oberstar, Inc.	x	x	x	x	x	x	\$1,151,000.00	Aug. 30, 2019	\$640,000.00	Aug. 30, 2019	\$386,000.00	Aug. 30, 2019	\$2,177,000.00	Aug. 30, 2019	GEI			